STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 17/ 02
01-420404

01- MEN-101-R33. 7/ 36. 3

BI D SUMMARY DEPARTMENT
I N MENDOCI NO COUNTY NEAR UKI AH FROM
0.3 KM SQUTH OF WA DRI VE TO 2.9 KM

NORTH CF REEVES CANYON ROAD

COPEN GRADED ASPHALT CONCRETE

OF TRANSPORTATI ON Bl D245
PACE 1
09/ 18/ 02
CONTRACT CODE 'J '
17 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 5 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 2 ENG NEERS EST 501, 000. 00 AMOUNT OVER 68, 917. 00 PERCENT OVER EST 13.76
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 569, 917. 00 1 ARGONAUT CONSTRUCTORS 707 542-4862 CC PREF CLAI MED
00171432
P O BOX 639 FAX 707 542-4897
SANTA ROSA CA 95402
2 573, 448. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085

00000089
FAX 831 768-4021

WATSONVI LLE CA  95077- 5085

3. 0%



01- 420404 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 17/ 02 09/ 18/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GOLDEN STATE TRAFFI C SERVI CE SI GNS
P O BOX 537

RANCHO CORDOVA CA

PRI CE STRI PI NG STRI PI NG
1680 ELK VALLEY RD
CRESCENT CI TY CA

W NDSOR FUEL | TEM 8 ( PARTI AL)
P O BOX 38
W NDSOR CA



01- 420404 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 17/ 02 09/ 18/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)

VI SALI A CA
GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
PRI CE STRI PI NG SERVI CE | NC RUMBLE STRI P, STRI PI NG AND MARKERS

CRESCENT CITY CA



01- 420404 Bl D245

01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 17/ 02 09/ 18/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 000. 00~ 5, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 38, 099. 00* 38, 099. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2,500. 00 5, 000. 00
4 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 140 3.00 420. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 110 30. 00 3, 300. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 710 12. 00 8,520. 00
7 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 390 37.00 14, 430. 00
8 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 6,100 75. 00 457, 500. 00
9 024357 RUMBLE STRI P (GROUND I N) STA 60 150. 00 9, 000. 00
10 840515 THERMOPLASTI C PAVEMENT MARKI NG M 110 35. 00 3, 850. 00
11 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 100 . 80 12, 080. 00
12 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 1.50 180. 00
13 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,120 .65 1, 378. 00
(BROKEN 10.98 M- 3.66 M
14 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 5, 800 .40 2,320. 00
15 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,590 3.00 4,770.00
16 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 380 4.00 1, 520. 00
17 850122 PAVEMENT MARKER EA 300 8.50 2,550. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 569, 917. 00



01- 420404 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 17/ 02 09/ 18/ 02
| TEM SECOND
Bl D AMOUNT
1 10, 000. 00* 10000. 00
2 121, 520. 00* 121520. 00
3 10, 000. 00 20000. 00
4 3. 00 420. 00
5 30. 00 3300. 00
6 30. 00 21300. 00
7 14. 00 5460. 00
8 58. 00 353800. 00
9 150. 00 9000. 00
10 35. 00 3850. 00
11 .80 12080. 00
12 1.50 180. 00
13 .65 1378. 00
14 .40 2320. 00
15 3.00 4770. 00
16 4.00 1520. 00
17 8.50 2550. 00
TOT 573, 448. 00



